

# COUNTY OF LEXINGTON

Procurement Services  
212 South Lake Drive, Suite 503, 5th Floor  
Lexington, South Carolina 29072-3493



---

Phone (803) 785-8166  
Fax (803) 785-2240

THIS IS A STATEMENT OF **INTENT TO AWARD** A CONTRACT AND BECOMES THE OFFICIAL STATEMENT OF AWARD CONTINGENT UPON COUNTY COUNCIL APPROVAL UNLESS OTHERWISE RESCINDED.

REFERENCE SOLICITATION NUMBER:            ***2018-IFB-11***

PROCUREMENT:                                    ***Fire Service Pole Building***

ISSUE DATE:                                        ***September 1, 2017***

CLOSING DATE:                                     ***September 27, 2017***

AWARD IS MADE TO THE FOLLOWING:

***W T Murphy Construction, LLC***  
***\$66,954.00***

An actual bidder who is aggrieved in connection with the intended award or award of a contract shall protest to the Procurement Manager in writing within ten (10) calendar days of the date of Intent to Award notice. Protest letter shall state the issues of the protest, specifically listing where the County failed in determining the potential award.

***Angela M. Seymour***  
Procurement Officer

Posted: ***October 3, 2016***

**THIS IS NOT AN ORDER**

**DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER.**

	<b>W T Murphy Construction, LLC</b>	<b>Henley's Construction</b>	<b>First Class Construction, LLC</b>
Group S1	\$66,954.00	\$74,300.00	\$93,194.00
S1.1 Pole Building for Public Safety/Fire Service			
Unit Price	\$66,954.00	\$74,300.00	\$93,194.00
Item Total Price	\$66,954.00	\$74,300.00	\$93,194.00
Description	In Accordance with the bid specifications.	In Accordance with the bid specifications.	In Accordance with the bid specifications.
Quantity	1	1	1
Estimated Delivery	14	30	7
Questions			
Page 1			
Group 1			
1.1 Vendor must enter in their South Carolina Contractor's License Number that is in compliance with this project.	G117314	105832	G109056
1.2 Did your company attend the mandatory pre-bid meeting?	Yes	Yes	Yes
1.3 What is your estimated start and completion after receipt of purchase order?	Could start with 2 week notice and complete within 75 days	30-75	Estimated Start- Oct. 9 Estimated Completion- Nov. 23