

COUNTY OF LEXINGTON

Procurement Services
212 South Lake Drive, Suite 503, 5th Floor
Lexington, South Carolina 29072-3493



Phone (803) 785-8166
Fax (803) 785-2240

THIS IS A STATEMENT OF **INTENT TO AWARD** A CONTRACT AND BECOMES THE OFFICIAL STATEMENT OF AWARD CONTINGENT UPON COUNTY COUNCIL APPROVAL UNLESS OTHERWISE RESCINDED.

REFERENCE SOLICITATION NUMBER: ***2018-IFB-18***

PROCUREMENT: ***2018 Road Striping Project***

ISSUE DATE: ***August 23, 2017***

CLOSING DATE: ***September 21, 2017***

AWARD IS MADE TO THE FOLLOWING:

Carolina Pavement Markings, Inc.
\$91,700.00

An actual bidder who is aggrieved in connection with the intended award or award of a contract shall protest to the Procurement Manager in writing within ten (10) calendar days of the date of Intent to Award notice. Protest letter shall state the issues of the protest, specifically listing where the County failed in determining the potential award.

Angela M. Seymour
Procurement Officer

Posted: ***September 28, 2017***

THIS IS NOT AN ORDER

DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER.

	CAROLINA PAVEMENT MARKINGS, INC.	Peek Pavement Marking LLC
Group S1	\$91,700.00	\$110,010.00
S1.1 Contingent 24" White Fast Dry Stop Bar		
Unit Price	\$5.00	\$5.00
Item Total Price	\$1,000.00	\$1,000.00
Quantity	200	200
Estimated Delivery	1	14
S1.2 Contingent 4" White Fast Dry Solid Line		
Unit Price	\$1.00	\$0.15
Item Total Price	\$2,000.00	\$300.00
Quantity	2000	2000
Estimated Delivery	1	14
S1.3 Contingent 4" Yellow Fast Dry Solid Line		
Unit Price	\$1.00	\$0.15
Item Total Price	\$2,000.00	\$300.00
Quantity	2000	2000
Estimated Delivery	1	14
S1.4 24" White Thermoplastic Stop Bar		
Unit Price	\$22.00	\$24.50
Item Total Price	\$16,500.00	\$18,375.00
Quantity	750	750
Estimated Service Start Dates	10/23/2017	10/23/2017
Estimated Service End Dates	6/30/2018	6/30/2018
S1.5 4" White Solid Line Thermoplastic Pavement Marking		
Unit Price	\$0.40	\$0.41
Item Total Price	\$4,000.00	\$4,100.00
Quantity	10000	10000
Estimated Service Start Dates	10/23/2017	10/23/2017
Estimated Service End Dates	6/30/2018	6/30/2018
S1.6 4" Yellow Solid Line Thermoplastic Pavement Marking		
Unit Price	\$0.32	\$0.42
Item Total Price	\$51,200.00	\$67,200.00
Quantity	160000	160000
Estimated Service Start Dates	10/23/2017	10/23/2017
Estimated Service End Dates	6/30/2018	6/30/2018

S1.7 4" White Dashed Line Thermoplastic Pavement Marking		
Unit Price	\$1.00	\$0.72
Item Total Price	\$250.00	\$180.00
Quantity	250	250
Estimated Service Start Dates	10/23/2017	10/23/2017
Estimated Service End Dates	6/30/2018	6/30/2018
S1.8 4" Yellow Dashed Line Thermoplastic Pavement Marking		
Unit Price	\$1.00	\$0.72
Item Total Price	\$250.00	\$180.00
Quantity	250	250
Estimated Service Start Dates	10/23/2017	10/23/2017
Estimated Service End Dates	6/30/2018	6/30/2018
S1.9 White Thermoplastic Turn Arrow (Single)		
Unit Price	\$125.00	\$100.00
Item Total Price	\$1,250.00	\$1,000.00
Quantity	10	10
Estimated Service Start Dates	10/23/2017	10/23/2017
Estimated Service End Dates	6/30/2018	6/30/2018
S1.10 Contingent White Thermoplastic R X R Marking		
Unit Price	\$500.00	\$500.00
Item Total Price	\$2,500.00	\$2,500.00
Quantity	5	5
Estimated Delivery	1	14
S1.11 Contingent White Thermoplastic Word "ONLY"		
Unit Price	\$200.00	\$200.00
Item Total Price	\$1,000.00	\$1,000.00
Quantity	5	5
Estimated Delivery	1	14
S1.12 Raised Pavement Markers		
Unit Price	\$6.50	\$9.25
Item Total Price	\$9,750.00	\$13,875.00
Quantity	1500	1500
Estimated Service Start Dates	10/23/2017	10/23/2017
Estimated Service End Dates	6/30/2018	6/30/2018

Questions		
1.1 Vendor must enter in their South Carolina Contractor's License Number that is in compliance with this project.	G118466	G116501