

COUNTY OF LEXINGTON

Procurement Services
212 South Lake Drive, Suite 503, 5th Floor
Lexington, South Carolina 29072-3493



Phone (803) 785-8166
Fax (803) 785-2240

THIS IS A STATEMENT OF **INTENT TO AWARD** A CONTRACT AND BECOMES THE OFFICIAL STATEMENT OF AWARD CONTINGENT UPON COUNTY COUNCIL APPROVAL UNLESS OTHERWISE RESCINDED.

REFERENCE SOLICITATION NUMBER: B13002-10/10/12B
PROCUREMENT: Interior Renovation for the County Sheriff Training Facility, County Storage Addition / Renovation and County Storage Consolidation
ISSUE DATE: September 12, 2012
CLOSING DATE: October 10, 2012

AWARD(S) ARE MADE TO THE FOLLOWING:

Weber Construction
\$1,951,350
(Includes Alternate #6)

An actual bidder who is aggrieved in connection with the intended award or award of a contract shall protest to the Procurement Manager in writing within ten (10) calendar days of the date of Intent to Award notice. Protest letter shall state the issues of the protest, specifically listing where the County failed in determining the potential award.

Jo Marie Brown, CPPB
Procurement Officer

Posted: ***October 24, 2012***

THIS IS NOT AN ORDER

DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER.



**BID TABULATION
SINGLE PRIME BUILDING CONTRACTORS**

PROJECT: Interior Renovation for the County Sheriff Training Facility,
County Coroner Addition / Renovation and County Storage Consolidation
County of Lexington
Bid #B13002-10/10/12B


BID DATE: October 10, 2012
BID TIME: 1:00 pm
LOCATION: County of Lexington, Administration Building
212 South Lake Drive, Lexington, SC 29072

MBAJ NO.: 1121, 1121-10 & 1122 **FILE NO.:** B-8.1

CONTRACTOR	BID NUMBER	IT	SR	HR	MR	GR	DR	TR	OT	OT	OT	OT	OT	OT	OT	OT	OT	
Weber Construction	G15197	X	X	X	X	X	X	X	X	1,940,350	-0-	41,799	3,693	1,450	8,640	11,000	48,000	1,347
M.B. Kahn Construction	G10572	X	X	X	X	X	X	X	X	2,012,340	-0-	53,590	3,925	1,978	9,775	15,949	45,165	1,666
Pyramid Construction	G109740	X	X	X	X	X	X	X	X	2,042,142	-0-	30,000	6,500	5,500	9,000	13,500	55,000	5,500
Edison Foard Inc.	11049	X	X	X	X	X	X	X	X	2,056,192	-0-	39,000	3,800	1,900	9,700	16,400	53,000	2,600
Monteith Construction Corp	G99696	X	X	X	X	X	X	X	X	2,266,000	-0-	52,300	3,700	2,500	14,200	15,900	54,900	1,350

- Alternate No. 1: Owner's preferred hardware package.
- Alternate No. 2: Generator at the Coroner's Office.
- Alternate No. 3: New floor finishes and wall base materials at the Coroner's Office.
- Alternate No. 4: New wall paint finishes and restaining of doors and frames at the Coroner's Office.
- Alternate No. 5: Asphalt paving at the Coroner's Office.
- Alternate No. 6: Autopsy sink at the Coroner's Office.
- Alternate No. 7: Brick veneer façade at the Coroner's Office.
- Alternate No. 8: Wall cabinets at the Coroner's Office.

CONFIRMED BID TABULATION SHEET
MBAJ Architecture

BY:  AIA
James S. Golightly, II, AIA