

COUNTY OF LEXINGTON

Procurement Services
212 South Lake Drive, Suite 503, 5th Floor
Lexington, South Carolina 29072-3493



Phone (803) 785-8319
Fax (803) 785-2240

THIS IS A
STATEMENT OF **INTENT TO AWARD** A CONTRACT AND BECOMES THE OFFICIAL
STATEMENT OF AWARD CONTINGENT UPON COUNTY COUNCIL APPROVAL
UNLESS OTHERWISE RESCINDED.

REFERENCE SOLICITATION NUMBER: B14034-04/24/14S
PROCUREMENT: County Animal Shelter Addition
ISSUE DATE: March 25, 2014
CLOSING DATE: April 24, 2014

AWARD(S) ARE MADE TO THE FOLLOWING:

Solid Structures, LLC.
\$536,363.00

An actual bidder who is aggrieved in connection with the intended award or award of a contract shall protest to the Procurement Manager in writing within ten (10) calendar days of the date of Intent to Award notice. Protest letter shall state the issues of the protest, specifically listing where the County failed in determining the potential award.

Angela M. Seymour
Procurement Officer

Posted: August 28, 2014

THIS IS NOT AN ORDER

DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER.



BID TABULATION

PROJECT: Addition to the Existing Lexington County Animal Shelter
 Owner: Lexington County South Carolina
 Bid # B14034-04/24/14S


BID DATE: April 24, 2014
BID TIME: 3:00 pm
LOCATION: County of Lexington, Administration Building
 212 South Lake Drive, Lexington, SC 29072

Boomerang No.: 1225 **FILE NO.:** B-8.1

CONTRACTOR	LICENSE NUMBER	BID BOND	LIST OF REFERENCE S	CERT. OF FAMILIARITY	ALLOWANCES	ADD. REC'D	BASE BID	ALT. 1	ALT. 2	ALT. 3	ALT. 4
Solid Structures LLC	G115069	x	x	x	x	x	\$506,102	\$881	\$26,028	\$2,300	\$1,052
M.B. Kahn Construction Co.	G10572	x	x	x	x	x	\$507,473	\$500	\$24,612	\$3,000	\$2,000
Pyramid Contracting, LLC	G109740	x	x	x	x	x	\$534,000	\$1,500	\$20,000	\$6,000	\$9,000
J.E. Stewart Builders, Inc.	G11590	x	x	x	x	x	\$592,327	\$6,000	\$23,798	\$7,095	\$5,500
Construction Services of S.C.	G116290	x	x	x	x	x	\$636,868	\$4,792	\$24,672	\$3,080	\$9,350

- Alternate No. 1: Provide Owner's preferred hardware package.
- Alternate No. 2: Provide building addition with toilet room.
- Alternate No. 3: Provide painting of the existing facility exterior.
- Alternate No. 4: Remove trees and grass and add pavement.

CONFIRMED BID TABULATION SHEET
 boomerang DESIGN - MBAJ Architecture

BY: 

 James S. Golightly, II, AIA